Suspense:

Date:

Date Revd:
Assigned Person:

CENAB-EN-MC

[For new contracts only, send this Request thru Design/Geotechnical Branch for signature of Attachment G.]

FOR Chief, Contracting Division, ATTN: CENAB-CT-A

SUBJECT: REQUEST FOR ARCHITECT-ENGINEER CONTRACT ACTION

Purchase Request and Commitment Number

A. Service Required and Costs (See Applicable Schedule of Fees)

___New "C" Contract __ Claims Processing Other
___Mod. to "C" Contract ___ Contract Ext.

__ Maodification to D.O. __ Process BCM

__ Delivery Order __ New "D" contract

B. Project Title, Location

C. Contract Instrument Cost Code ¢or virr) OWI# Amount §
OWI# Amount $
OWI# Amount $
D. Admin. Charge Code Amount §
E. Attachments:
Contract Request Package D.O./Mod Package
A. CBD with checklist A. Scope D. Negotiation Memorandum
B. MIPR E. Funds Certification B. Proposal E. Purchase Request and Commitment
C. Scope F. Deleg. of Proc. Authy (FIPS) C.GE F. Reservation
D. GE G. In-House Non-Avail Stmt*

*Attachment G, In-House Non-Availability Statement, is required pursuant to 10 U.S.C. 4540, to initiate a new contract. It must be signed
by the Chief of Design or Geotechnical Branch prior to forwarding this form to Contracting Division.

H. AE Name/Contract No.

1. Project Manager & Office & Phone No.

J. Thave reviewed this request and find it to be clear, concise, properly funded, and all documentation is provided.

SECTION CHIEF Signature

K. Option Year Determination (For IDTC's only), is required pursuant to EFARS 36.602-90(c)(106). It must be signed by the Contracting
Officer and the District Engineer prior to advertising for IDTC contract.



